STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/11/05 I N SOLANO COUNTY AT VARI QUS 01/12/ 05
CONTRACT NUMBER 04- 444304 LOCATI ONS CONTRACT CODE '"A '
LOCATI ON 04- SOL- 80-16. 9/ R44.5 28 CONTRACT | TEMS
UPGRADE EXI STI NG MEDI AN BARRI ER FEDERAL AID ACI M 080-2(345)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 28 FUND TOTAL HA27 13, 664, 000 TOTAL NUMBER OF WORKI NG DAYS 135
NUMBER OF BI DDERS 13 ENG NEERS EST 12,273, 000. 00 AMOUNT UNDER 2,384,112. 00 PERCENT UNDER EST 19. 43
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9, 888, 888. 00 2 DE Sl LVA GATES CONSTRUCTI ON 925 829-9220
00704195
P O BOX 2909 FAX 925 803-4263
DUBLIN CA 94568
2 10, 157, 569. 00 5 BAY CI TI ES PAVI NG AND GRADI NG 925 687- 6666
I NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA 94524-6227
3 10, 246, 506. 00 9 O C JONES AND SONS I NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526- 0990
BERKELEY CA 94710
4 10, 551, 690. 00 11 F C 1 CONSTRUCTORS | NC 707 742-6000
00772589
2100 GOODYEAR ROAD FAX 707 746-0849
BENICIA CA 94510
5 10, 579, 105. 00 1 R AND L BROSAMER | NC 925 837-5600
00700218
P O BOX 238 FAX 925 837-8387

ALAMO CA 94507



04- 444304
04- SOL- 80- 1
01/11/ 05

10

11

12

13

10, 704, 645.

10, 811, 921.

11, 048, 430.

11, 555, 943.

11, 710, 064.

11, 904, 780.

12, 879, 337.

14, 214, 280.

00

00

00

00

50

00

00

00

12

13

10

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566
TEI CHERT CONSTRUCTI ON

P O BOX 276830
SACRAMENTO CA 95827-6830

GHI LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

DI ABLO CONTRACTORS | NC

7 CROW CANYON CCURT SUI TE 100
SAN RAMON CA 94583

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 94502

VI NTAGE PAVI NG CO I NC

P O BOX 461
WNTERS CA 95694

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

925 961-1925
00591940
925 606- 2400

925 461-1500
00274652
925 461- 0510

916 386-5900
00000008
916 386-2940

415 454-7011
00132128
415 454-8376

831 724-1011
00000089
831 768-4021

925 552-8250
00732283
925 552-8254

707 542-4862
00171432
707 542-3210

530 795-0132
00709237
530 795-5734

Bl D245
PAGE 2
01/12/05



04- 444304
04- SOL- 80- 1
01/11/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

01/12/05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE COVPANY
ANDERSON CA

SO L ENTERPRI SES | NC
BRENTWOOD CA

VETAL BEAM GUARD RAI L

CLEARI NG AND GRUBBI NG



04- 444304
04- SOL- 80- 1
01/11/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

01/12/05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LINCOLN CA

HEI M BROTHERS
MARTI NEZ CA

M BUMGARNER | NC
LI VERMORE CA

R AND R SUPERI CR SAFETY I NC
LODI CA

SO L ENTERPRI SES
BRENTWOOD CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE

REMOVE BARRI ER ( PARTI AL)

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL ( PARTI AL)

CLEARI NG AND GRUBBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

APEX FENCE COVPANY
ANDERSON CA

BAY AREA REI NFORCI NG
NAPA CA

JCE HEIM
ALAMO CA

KENTS O L
STOCKTON CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

METAL BEAM GUARD RAI L AND DEMOLI TI ON ( PARTI AL)

REBAR ( PARTI AL)

CLEARI NG ( PARTI AL)

PRIME O L (PARTIAL)

TRAFFI C CONTROL ( PARTI AL)



04- 444304
04- SOL- 80- 1
01/11/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
01/12/05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

APEX FENCE COVPANY
ANDERSON CA

SPECI ALTY MOW NG
FALLBROOK CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE AND RELATED ( PARTI AL)

ASPHALT CONCRETE BERM DI KE AND RELATED ( PARTI AL)

CLEARI NG, GRUBBI NG, DEMOLI TI ON AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

LI QU D ASPHALT AND RELATED ( PARTI AL)

M SCELLANEQUS

PAVEMENT GRI NDI NG AND RELATED ( PARTI AL)

QUARRY MATERI AL AND RELATED ( PARTI AL)

TRUCKI NG AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

MOW NG AND RELATED ( PARTI AL)



04- 444304
04- SOL- 80- 1
01/11/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

01/12/05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

JOE HEI M | NC
ALAMO CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

CLEARI NG AND GRUBBI NG

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

HEl M BROTHERS
MARTI NEZ CA

M BUMGARNER | NC
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG GRUBBI NG AND DEMCLI TI ON

VETAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LINCOLN CA

APEX FENCE COVPANY
ANDERSON CA

CONTI NUED ON NEXT PAGE

GRADI NG, PAVI NG AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)



04- 444304
04- SOL- 80- 1
01/11/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7

01/12/05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BOAWAN LANDSCAPE
RI CHVOND CA

SPECI ALTY MOW NG
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

GRADI NG, PAVI NG AND RELATED ( PARTI AL)

PRUNI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LINCOLN CA

APEX FENCE COVPANY
ANDERSON CA

DOUBLE M TRUCKI NG
W NTERS CA

JCE HEIM INC
ALAMO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE AND ASPHALT CONCRETE

VETAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

CLEARI NG, GRUBBI NG AND REMOVE BARRI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

ENVI RONMVENTAL RESEARCH GROUP
1038 REDWOCD HI GHVWAY
M LL VALLEY CA

FARVWEST SAFETY
226 N MAI N STREET
LODI CA

CONTI NUED ON NEXT PAGE

HAUL OFF AND DI SPOSAL

CONSTRUCTI ON AREA SI GNS



04- 444304 Bl D245

04- SOL- 80- 1 PAGE 8

01/11/ 05 01/ 12/ 05
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
13 K R C SAFETY COVPANY | NC TRAFFI C CONTROL
6084 W HURLEY AVENUE
VI SALI A CA
M BUMGARNER | NC METAL BEAM GUARD RAI L AND CRASH CUSHI ONS
1175 GREENVI LLE ROAD
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 JOE HEI M METAL BEAM GUARD RAI L AND TRI M OLEANDERS
ALAMO CA
MB I CAST IN DRI LLED HOLE PI LI NG AND THRI E BEAM BARRI ER

LI VERMORE CA

NATI ONAL CONCRETE CUTTI NG SAWCUTTI NG
SACRAMENTO CA

VESTERN O L AND SPREADI NG PRI ME COAT
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 APEX FENCE COVPANY THRI E BEAM BARRI ER
ANDERSON CA

R E SERRANO PAVI NG
PLEASANT HI LL CA
CONTI NUED ON NEXT PAGE



04- 444304
04- SOL- 80- 1
01/11/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
01/12/05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

SPECI ALTY MOW NG
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG AND GRUBBI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS INC
FAI RFI ELD CA

APEX FENCE COVPANY
ANDERSON CA

PERFORVANCE EXCAVATORS
SAN RAFAEL CA

SO L ENTERPRI SES | NC
BRENTWOOD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

W NDSOR FUEL COVPANY
W NDSOR CA

Bl DDER | D NAME AND ADDRESS

| TEM 20 ( PARTI AL)

ITEM5S 9 THRU 12, 22 AND 25 THRU 27

| TEM 17 ( PARTI AL)

I TEMS 9 AND 16 ( PARTI AL)

| TEMS 6 AND 7 ( PARTI AL)

| TEM 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BOBBI E MACK GRI NDI NG
VI SALIA CA

FARVWEST SAFETY
LODI  CA

CONTI NUED ON NEXT PAGE

ROAD EXCAVATI ON ( PARTI AL)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS



04- 444304
04- SOL- 80- 1
01/11/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

01/12/05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 MBI
LI VERMORE CA

SPECI ALTY MOW NG SERVI CE
FALLBROOK CA

VETAL BEAM GUARD RAI L

OLEANDER TRI MM NG



04- 444304 Bl D245

04- SOL-80-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
01/11/ 05 01/12/05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00~ 1, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 135 5, 000. 00 675, 000. 00

3 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 1, 000. 00~ 1, 000. 00

4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 000. 00* 1, 000. 00

PREVENTI ON PLAN

5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 10, 000. 00* 10, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 10, 000. 00~ 10, 000. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 240, 028. 00* 240, 028. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 20, 000. 00 40, 000. 00

9 150656 REMOVE CABLE BARRI ER M 25,100 4.00 100, 400. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,750 16. 00 28, 000. 00
11 150665 REMOVE SI NGLE METAL BEAM BARRI ER M 8, 310 16. 00 132, 960. 00
12 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 2,620 26. 00 68, 120. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 3, 250 2.00 6, 500. 00
14 150860 REMOVE BASE AND SURFACI NG VB 1, 680 29. 00 48, 720. 00
15 156585 REMOVE CRASH CUSHI ON EA 3 1, 000. 00 3, 000. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 11, 900 29. 00 345, 100. 00
18 250401 CLASS 4 AGGREGATE SUBBASE VB 10, 700 40. 00 428, 000. 00
19 390102 ASPHALT CONCRETE (TYPE A) TONN 14, 000 60. 00 840, 000. 00
20 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1,710 4.00 6, 840. 00
21 395000 LI QUI D ASPHALT ( PRI ME COAT) TONN 120 1.00 120. 00
22 490651 600 MM CAST- I N- DRI LLED- HOLE CONCRETE M 200 550. 00 110, 000. 00

PI LI NG ( GUARD RAI LI NG

23 833080 CONCRETE BARRI ER ( TYPE K) M 47,700 93. 00 4,436, 100. 00
24 033748 TERM NAL SECTI ON ( TYPE K) EA 3 3, 000. 00 9, 000. 00
25 839303 SI NGLE THRI E BEAM BARRI ER ( STEEL POST) M 10, 500 78. 00 819, 000. 00
26 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 4, 000 110. 00 440, 000. 00
27 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
28 999990 MOBI LI ZATI ON LS LUWVP SUM 988, 000. 00* 988, 000. 00

TOTAL 9, 888, 888. 00



| TEM
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04- 444304

OO0 O0OO0O0O0O0O0O0O0O0OO0O0O0OO0OO0OOOOOOOOOO

04- SOL-80-1
01/11/ 05
SECOND

Bl D AMOUNT
13, 000. 00* 13000.
1, 050. 00 141750.
1, 836. 00* 1836.
2, 040. 00* 2040.
15, 300. 00* 15300.
8, 950. 00* 8950.
243, 000. 00* 243000.
16, 320. 00 32640.
5. 60 140560.
19. 40 33950.
19. 40 161214.
24.50 64190.
5.10 16575.
23.00 38640.
4,080. 00 12240.
100, 000. 00* 100000.
58. 65 697935.
55. 45 593315.
58. 25 815500.
3.90 6669.
500. 00 60000.
413. 00 82600.
95. 20 4541040.
960. 00 2880.
89. 65 941325.
102. 35 409400.
1, 020. 00 1020.
980, 000. 00* 980000.

10, 157, 569. 00

SUMMARY

500.
575.
110.

2, 500.
78.

116.

1, 000.
825, 000.

OF REMA/
RD
AMOUNT
00* 10000.
00 135000.
00* 10000.
00* 5000.
00* 70000.
00* 20000.
00* 200000.
00 12000.
.01 251.
20 31850.
00 124650.
00 65500.
00 9750.
00 42000.
00 6000.
00* 100000.
00 416500.
25 548375.
00 896000.
00 5130.
00 60000.
00 115000.
00 5247000.
00 7500.
00 819000.
00 464000.
00 1000.
00* 825000.

10, 246, 506. 00

OO0 O0OO0O0O0O0O0OO0O0O0OO0O0O0O0OO0O0OO0OOOOOOO

OO0 O0OO0O0O0O0O0OO0O0O0OO0O0O0O0OO0O0OO0OOOOOOOO

NI NG BI DDERS
FOURTH

Bl D AMOUNT
10, 000. 00* 10000.
3, 300. 00 445500.
7,500. 00* 7500.
10, 000. 00~ 10000.
40, 000. 00* 40000.
20, 000. 00* 20000.
360, 000. 00* 360000.
15, 000. 00 30000.
6. 00 150600.
19. 00 33250.
20. 00 166200.
24.00 62880.
6. 00 19500.
10. 00 16800.
300. 00 900.
100, 000. 00* 100000.
22.00 261800.
45. 00 481500.
59. 00 826000.
6. 00 10260.
520. 00 62400.
570. 00 114000.
109. 00 5199300.
1, 500. 00 4500.
80. 00 840000.
117. 00 468000.
800. 00 800.
810, 000. 00* 810000.

10, 551, 690. 00

clolololololololololololololololololololololololololoNe]

Bl D245
PAGE 12
01/12/05
FI FTH
Bl D AMOUNT
13, 000. 00* 13000.
4,500. 00 607500.
5, 000. 00* 5000.
10, 000. 00~ 10000.
60, 000. 00* 60000.
30, 000. 00* 30000.
150, 000. 00* 150000.
7, 500. 00 15000.
.50 12550.
25.00 43750.
25. 00 207750.
30. 00 78600.
4.00 13000.
45. 00 75600.
1, 000. 00 3000.
100, 000. 00* 100000.
45. 00 535500.
45. 00 481500.
65. 00 910000.
8. 00 13680.
200. 00 24000.
150. 00 30000.
100. 25 4781925
1, 500. 00 4500.
85. 00 892500.
120. 00 480000.
750. 00 750.
1, 000, 000. 00~ 1000000.

10, 579, 105. 00



| TEM
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04- 444304

OO0 O0OO0O0O0O0O0O0O0O0OO0O0O0OO0OO0OOOOOOOOOO

04- SOL-80-1
01/11/ 05
SI XTH

Bl D AMOUNT
13, 000. 00* 13000.
1, 500. 00 202500.
1, 500. 00* 1500.
10, 000. 00~ 10000.
8, 000. 00* 8000.
25, 000. 00* 25000.
150, 000. 00* 150000.
12, 500. 00 25000.
5. 00 125500.
28. 00 49000.
30. 00 249300.
40. 00 104800.
2.00 6500.
35. 00 58800.
280. 00 840.
100, 000. 00* 100000.
40. 00 476000.
55. 00 588500.
60. 00 840000.
2.00 3420.
465. 00 55800.
580. 00 116000.
110. 00 5247000.
805. 00 2415.
80. 00 840000.
120. 00 480000.
770. 00 770.
925, 000. 00* 925000.

10, 704, 645. 00

OO0 O0OO0O0O0O0O0OO0O0O0OO0O0O0O0OO0O0OO0OOOOOOO

SUMMARY OF REMA/
SEVENTH

Bl D AMOUNT
1, 500. 00* 1500
3, 500. 00 472500
1, 000. 00* 1000
1, 000. 00~ 1000
15, 000. 00* 15000
9, 000. 00* 9000
100, 000. 00* 100000
1, 000. 00 2000
1.50 37650
17. 00 29750
17.00 141270.
18. 00 47160.
3.00 9750.
50. 00 84000.
1, 000. 00 3000.
100, 000. 00* 100000.
50. 00 595000.
75. 00 802500.
80. 00 1120000.
2.10 3591.
600. 00 72000.
215. 00 43000.
100. 00 4770000.
1, 000. 00 3000.
79. 00 829500.
117. 00 468000.
750. 00 750.
1, 050, 000. 00~ 1050000.

10, 811, 921. 00

N

NG BI DDERS
El GHTH

Bl D AMOUNT
5, 000. 00* 5000.0
1, 800. 00 243000. 0
10, 000. 00* 10000. 0
10, 000. 00~ 10000. 0
25, 000. 00* 25000. 0
20, 000. 00* 20000. 0
100, 000. 00* 100000. 0
10, 000. 00 20000. 0
10. 00 251000. 0
27.00 47250.0
27.00 224370.0
31. 00 81220.0
3.00 9750. 0
30. 00 50400.0
500. 00 1500. 0
100, 000. 00* 100000. 0
30. 00 357000. 0
52. 00 556400. 0
60. 00 840000. 0
4.00 6840.0
340. 00 40800. 0
600. 00 120000. 0
117. 00 5580900. 0
2, 000. 00 6000. 0
82. 00 861000. 0
120. 00 480000. 0
1, 000. 00 1000.0
1, 000, 000. 00~ 1000000. 0

11, 048, 430. 00

Bl D245
PAGE 13
01/12/05
NI NTH
Bl D AMOUNT
13, 000. 00* 13000. 0
1, 000. 00 135000. 0
2,500. 00* 2500.0
10, 000. 00~ 10000. 0
15, 000. 00* 15000. 0
11, 000. 00* 11000. 0
878, 468. 00* 878468. 0
9, 000. 00 18000. 0
5. 00 125500. 0
20. 00 35000. 0
20. 00 166200. 0
45. 00 117900. 0
4.00 13000. 0
460. 00 772800.0
1, 000. 00 3000.0
100, 000. 00* 100000. 0
80. 00 952000. 0
48. 00 513600. 0
62. 00 868000. 0
2.50 4275.0
400. 00 48000. 0
405. 00 81000. 0
110. 00 5247000. 0
1, 500. 00 4500. 0
82. 40 865200. 0
110. 00 440000. 0
1, 000. 00 1000.0
115, 000. 00* 115000. 0

11, 555, 943. 00



| TEM
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04- 444304

04- SOL-80-1
01/11/ 05
TENTH

Bl D AMOUNT
13, 000. 00* 13000.
1, 100. 00 148500.
2,500. 00* 2500.
3, 000. 00~ 3000.
21, 300. 00* 21300.
11, 000. 00* 11000.
200, 000. 00* 200000.
20, 000. 00 40000.
8. 00 200800.
18. 00 31500.
15. 20 126312.
25.00 65500.
7.00 22750.
65. 00 109200.
500. 00 1500.
100, 000. 00* 100000.
40. 00 476000.
60. 00 642000.
75. 00 1050000.
2.75 4702.
300. 00 36000.
405. 00 81000.
125. 00 5962500.
3, 000. 00 9000.
82. 40 865200.
110. 00 440000.
800. 00 800.
1, 046, 000. 00* 1046000.

11, 710, 064. 50

OO0 O0OO0O0O0O0O0OO0O0O0OO0O0O0O0OO0O0OO0OOOOOOO

SUMMARY OF REMA/
ELEVENTH

Bl D AMOUNT
13, 000. 00* 13000.
5, 000. 00 675000.
1, 000. 00* 1000.
10, 000. 00~ 10000.
50, 000. 00* 50000.
11, 000. 00* 11000.
400, 000. 00* 400000.
10, 000. 00 20000.
10. 00 251000.
20. 00 35000.
18. 00 149580.
30. 00 78600.
2.00 6500.
40. 00 67200.
1, 000. 00 3000.
100, 000. 00* 100000.
80. 00 952000.
30. 00 321000.
54. 80 767200.
10. 00 17100.
500. 00 60000.
500. 00 100000.
110. 00 5247000.
1, 200. 00 3600.
90. 00 945000.
130. 00 520000.
1, 000. 00 1000.
1, 100, 000. 00~ 1100000.

11, 904, 780. 00

OO0 O0OO0O0O0O0O0OO0O0O0OO0O0O0O0OO0O0OO0OOOOOOOO

NI NG BI DDERS
TWELFTH

Bl D AMOUNT
13, 000. 00* 13000.
1, 600. 00 216000.
7,500. 00* 7500.
10, 000. 00~ 10000.
40, 600. 00* 40600.
25, 000. 00* 25000.
350, 000. 00* 350000.
8, 000. 00 16000.
5.10 128010.
18. 00 31500.
15. 20 126312.
25.00 65500.
10. 00 32500.
138. 00 231840.
1, 000. 00 3000.
100, 000. 00* 100000.
138. 00 1642200.
78. 00 834600.
65. 00 910000.
2.50 4275.
875. 00 105000.
600. 00 120000.
128. 00 6105600.
1, 050. 00 3150.
80. 00 840000.
120. 00 480000.
750. 00 750.
437, 000. 00* 437000.

12,879, 337. 00

clolololololololololololololololololololololololololoNe]
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10, 000. 00* 10000.
3, 800. 00 513000.
4, 000. 00* 4000.
10, 000. 00~ 10000.
13, 000. 00* 13000.
20, 000. 00* 20000.
900, 000. 00* 900000.
45, 000. 00 90000.
16. 00 401600.
13. 00 22750.
13. 00 108030.
13. 00 34060.
3.00 9750.
13. 00 21840.
130. 00 390.
100, 000. 00* 100000.
53. 00 630700.
91. 00 973700.
60. 00 840000.
6. 00 10260.
700. 00 84000.
600. 00 120000.
146. 00 6964200.
4,000. 00 12000.
100. 00 1050000.
130. 00 520000.
1, 000. 00 1000.
750, 000. 00* 750000.

14, 214, 280. 00



